llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

May 27, 2008

SUBJECT: Route 11" Avenue
Project ACHPP-HPP-4113(001)
Section 05-00174-00-BT (Rock Island)
Rock Island County
Contract No 85427
ltem 202 A .
June 13, 2008 Letting

TO PROSPECTIVE BIDDERS:
To clarify information it is necessary to revise the following:

Proposal- Revised “Project Sequence Plan” on page 1 of the special provisions.
Deleted the special provision “Working Days” on page 114.

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal. Bidders using
computer-generated bids are cautioned to reflect any and all Schedule of Prices
changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise
care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this
transmittal. ‘

Very truly yours,

Eric Harm
Interim Engineer of Design and Environment

By: Ted B. Walschleger, P. E.
Engineer of Project Management




11th Avenue

City of Rock Island

Section 05-00174-00-BT
Project No. HPP-4113-(001)
Contract No. 85427

llinois Department . SPECIAL PROVISIONS
of Transportation '

The following Special Provisions supplement the “Standard Specifications for Road and Bridge Construction”, Adopted -
January 1, 2007 , the latest edition of the “Manual on Uniform Traffic Control Devices for Streets
and Highways®, and the “Manual of Test Procedures of Materials” in effect ‘on the date of invitation of bids, and the
. Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included here in which apply to
and govern the construction of _05-00174-00-BT, City of Rock Island , and in case of conflict with any part, or
parts, of said Specifications, the said Special Provisions shall take precedence and shall govern. )

LOCATION OF PROJECT
Street reconstruction: 11t Avenue from 36™ Street to 38" Street.
Multi-use path and bridge: 11" Avenue to center of Augustana campus.

Nature trail: Augustana campus.

DESCRIPTION OF PROJECT

Portland cement concrete pavement reconstruction, storm sewer installation, water main installation, sanitary
sewer repairs, portiand cement concrete multi-use path construction, pedestrian bridge construction, decorative
lighting and nature trail construction to be completed under road closures and staging.

PROJECT SEQUENCE PLAN

The contractor shall strictly follow the Staging Plan for this project as detailed in the

plans. Work requiring road closure of 11th Avenue will not be allowed until after May 26,

2009 to allow students to vacate the housing facilities. Underground work will be
permitted along 11" Avenue as long as emergence access and safety is provided by the
contractor and all road closures are approved by the Engineer.

* All work on this project will be completed by August 15, 2009. Liquidated damages shall
apply as specified in Article 108.09 of the Standard Specifications. ;

REFUSE ‘COL'.LECTION

Each Tuesday, the Contractor shall-collect the resident's refuse carts and place at a location outside of the
construction limits agreed upon by the Contractor and City prior to the beginning of work. This work must be
done prior to 7:30 A.M. Monday every week even if the weather conditions preciude other work. Payment for
this work shall be included in the contract at no extra compensation will be allowed. :
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File Name Pg# Special Provision Title Effective

Revised

80015 Public Convenience and Safety Jan. 1, 2000
34261 . Railroad Protective Liability Insurance Dec.1,1986 Jan. 1, 2006
80157 Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006
80172 90 | X |Reclaimed Asphalt Pavement (RAP) Jan. 1, 2007 Aug. 1, 2007
80183 96 | X |Reflective Sheeting on Channelizing Devices April 1, 2007
80151 97 | X |Reinforcement Bars Nov. 1,2005 Jan. 2, 2008
80164 Removal and Disposal of Regulated Substances Aug. 1,2006 Jan. 1, 2007
80184 Retroreflective Sheeting, Nonreflective Sheeting, and Translucent April 1, 2007

Overlay Film for Highway Signs
80131 99 | X [Seeding July 1,2004  Aug. 1, 2007
80152 101 | X [Self-Consolidating Concrete for Cast-In-Place Construction Nov. 1, 2005 Jan. 1, 2007
80132 106 | X | Self-Consolidating Concrete for Precast Products July 1,2004  Jan. 1, 2007
80197 108 | X | Silt Filter Fence _ Jan 1, 2008

Steel Plate Beam Guardrail Nov. 1, 2005 Aug. 1, 2007
80191 Stone Gradation Testing Nov. 1, 2007
80143 109 | X | Subcontractor Mobilization Payments April 2, 2005
80075 Surface Testing of Pavements April 1,2002  Jan. 1, 2007
80087 110 | X |Temporary Erosion Control Nov. 1,2002 Jan. 1, 2008
80176 Thermoplastic Pavement Markings Jan. 1, 2007
80161 Traffic Signal Grounding April 1,2006  Jan. 1, 2007
20338 111 | X | Training Special Provisions Oct. 15, 1975
80185 Type ZZ Retroreflective Sheeting, Nonreflective Sheeting, and April 1, 2007

Translucent Overlay Film for Highway Signs
80162 Uninterruptable Power Supply (UPS) April 1,2006  Jan. 1, 2007
80149 Variable Spaced Tining Aug. 1,2005 Jan. 1, 2007

Jan. 1, 2007

Iaster with Vacuum Recovery April 1, 2006
' Jan. 1, 2002

The following special provisions have been deleted from use:

80187 Legal Requirements to be Observed

The following special provisions are in the 2008 Supplemental Specifications and Recurring Special Provisions:

File Name Special Provision Title New Location Effective
80168  Errata for the 2007 Standard Specifications Supplemental Jan. 1, 2007
80142  Hot-Mix Asphalt Equlpment Spreadlng and Finishing  Article 1102.3 Jan. 1, 2005

Machine
80148  Planting Woody Plants ‘ Section 253 Jan. 1, 2006
80160  Reflective Crack Control Treatment . Section 443, Article 1062.04  April 1, 2006

80154  Turf Reinforcement Mat o \ Section 251 Nov. 1, 2005

Revised
Aug.1, 2007
Jan. 1, 2007

Jan. 1, 2007
Jan. 1, 2007
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